



KYROZEN
From Vision to Flawless Execution

PROJECT PRICE QUOTATION

Custom E-Commerce Website Development

Prepare by KYROZEN

Date: April 21, 2026

1. CLIENT INFORMATION

- **Prepared For:** Multimedia PC
- **Project Type:** Custom E-Commerce Platform
- **Validity:** This quotation is valid for 15 days from the date of issue.

2. PROJECT OVERVIEW

Kyrozen proposes the design, development, and deployment of a fully customized, scalable, and high-performance e-commerce platform. Our development strategy prioritizes an early-launch capability-ensuring that essential business infrastructure and core transaction capabilities are delivered first, followed by the seamless integration of advanced, custom-scoped features.

3. SCOPE OF WORK

Core E-Commerce Infrastructure

- Comprehensive e-commerce functionality.
- Dynamic product categories (Computer, Laptop, Accessories, Networking, CCTV, etc.).
- Optimized product listing and detailed individual product pages.
- Advanced search and filtering architecture.
- Secure user account creation and management system.
- Real-time order tracking functionality.
- Integrated user wishlist system.

Custom Application Features

- **Custom PC Builder:** Interactive module for users to assemble compatible PC components.
- **CCTV Builder:** Dynamic package selection system for security setups.

Administrative Control Panel

- Centralized product and inventory management.
- Order processing and customer relationship management.
- Automated inventory tracking.
- Comprehensive sales and performance reporting.

Design & User Experience (UI/UX)

- Custom, premium UI design inspired by industry-leading platforms.
- Clean, modern, and fully responsive architecture across all devices.
- Optimized for fast loading speeds and frictionless user journeys.

Payment Gateway Integration

- Complete SSLCommerz integration.
- Mobile banking support: bKash, Nagad, and Rocket.
- Credit/Debit card and online banking processing support.

Deployment & Quality Assurance

- Domain configuration and hosting deployment.
- Foundational Search Engine Optimization (SEO) setup.
- Rigorous security protocols and scalable database architecture.
- Performance and speed optimization.
- **Technology Stack:** Next.js (Frontend), Node.js(Backend), PostgreSQL(Database).

4. FINANCIAL INVESTMENT

Investment Area	Amount (BDT)
Core Website Design & Development	50,000
SSLCommerz Payment Gateway (One-time Setup)	15,000
Domain Registration (3 Years Validity)	~5,000
Total Project Investment	~70,000 BDT

5. DEVELOPMENT TIMELINE & PAYMENT SCHEDULE

To maintain momentum and ensure milestone-based delivery, payments are structured alongside the development phases:

Phase	Timeline	Deliverables	Payment Due
Advance	Day 1 – 3	Project planning & architecture setup	10%
Phase 1	Day 4 – 12	UI/UX design & core frontend development	20%
Phase 2	Day 13 – 25	E-commerce core backend systems	25%
Phase 3	Day 26 – 36	Account management, search, & filtering	20%
Phase 4	Day 37 – 45	Payment gateway integration & Go-Live	15%
Phase 5	Day 46 – 50	Advanced PC/CCTV builder features	10%

6. SERVICE TERMS & CONDITIONS

Hosting Provision

Kyrozen provides complimentary hosting for up to **1 year** from the deployment date, subject to the following assumed baseline metrics:

- **Estimated Traffic:** 100 – 200 daily active users/visits.
- **Database Volume:** ~1,000 initial SKUs, scalable up to 5,000+ SKUs within the first year.

Note: If actual platform usage exceeds these baselines (e.g., viral traffic spikes, massive SKU expansion, or high concurrent performance demands), upgraded infrastructure will be required. In such events, premium hosting tiers will be recommended and implemented upon your approval.

Scope Limitation & Change Control

- This quotation encompasses strictly the features outlined in Section 3.
- The EMI system is specifically excluded from this build as per the initial requirements.
- Any additional features, structural modifications, or enhancements outside this documented scope will be classified as out-of-scope development.
- Out-of-scope work requires a separate quotation and formal approval prior to implementation.
- Minor design revisions are included; major architectural changes may impact both the final cost and delivery timeline.

7. AUTHORIZATION

By signing below, both parties agree to the scope, financials, and terms outlined in this document, allowing project initiation to commence.

For Kyrozen:

Signature:

Name:

Date:

For Multimedia PC:

Signature:

Name:

Date:

